STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 38

NUMBER OF BI DDERS 12
PROGRAM ELEMENTS

Bl D RANK

05/ 15/ 03
12-079204

12- ORA-605- R0. 0/ R1. 6

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

HB5

ENG NEERS EST

FCR

Bl D TOTAL

5,732,374.00

5,997, 307. 40

6, 025, 317. 50

6, 180, 489. 25

6,477,942. 25

Bl D

SUMMARY

I N ORANGE AND LOS ANGELES COUNTI ES
I N ROSSMOOR AND LOS ALAM TOS AT

VARI QUS LOCATI ONS

W DEN EXI STI NG H GHWAY

7, 150, 000

6, 092, 000. 00 AMOUNT UNDER

Bl DDER | D

12

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

359, 626. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 19/ 03
CONTRACT CODE 'B '
105 CONTRACT | TEMS

FEDERAL AID ACNH 605-2(899) 117

605-2(899) 117

ACNH- 605- 2( 899) N

285

PERCENT UNDER EST 5.90

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706- 1747

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

GRI FFI TH COVPANY

2020 S YALE ST
SANTA ANA CA 92704

FAX

FAX

FAX

FAX

FAX

909 824-0393
00732806
909 824-8919

626 960- 9502
00387331
626 960- 3887

909 356-8880
00532499
909 356-1299

909 350- 3535
00247770
909 350-9049

714 549-2291
00000088
714 549-4033



12- 079204
12- ORA- 605
05/ 15/ 03

10

11

12

6, 562, 066.

6,777, 777.

6, 819, 229.

6, 954, 238.

7, 000, 000.

7,052, 315.

7,084, 802.

10

00

00

00

25

15

00

10

11

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

ORTI Z ENTERPRI SES

| NCORPCORATED

6 CUSHI NG SUI TE 200
IRVINE CA 92618

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

WASHI NGTON GRCUP | NTERNATI ONAL
I NC

P O BOX 600

H GHLAND CA 92346

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

YEAGER SKANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

FAX

FAX

FAX

FAX

FAX

FAX

FAX

714 578-9600
00747612
714 578-9672

949 753-1414
00467088
949 753-1477

909 944-1037
00676575
909 944-3112

909 425-4200
00000178
909 862-8433

916 334-1221
00286430
916 334-0562

714 835-4612
00484452
714 835-2186

909 684-5360
00140069
909 788-2449

Bl D245
PACE 2
05/ 19/ 03



12- 079204 Bl D245

12- ORA- 605 PAGE 3

05/ 15/ 03 05/ 19/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 A C L CORPCRATI ON BRI DGE BARRI ER
CORONA CA
ABRASI VE BLASTI NG STRI PI NG REMOVAL
RI VERSI DE CA
ALCORN FENCE SI GNS
ORANGE CA
COOPER ENG NEERI NG BARRI ER RAI L
TUSTIN CA
CROWN FENCE VETAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA
FOUNDATI ON PI LE | NCORPORATI ON DRI VEN PI LE
FONTANA CA
G L M CONSTRUCTI ON COLUWN CASI NG
REDLANDS CA
GLOBAL ENVI RONMENTAL NETWORK CONSTRUCTI ON AREA SI GNS
FOUNTAI N VALLEY CA
MOCRE ELECTRI C ELECTRI CAL
CORONA CA
MURPHY | NDUSTRI ES PAI NTI NG
SIGNAL HILL CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA

CONTI NUED ON NEXT PAGE



12- 079204 Bl D245

12- ORA- 605 PAGE 4
05/ 15/ 03 05/ 19/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 R J NOBLE PAVI NG

ORANGE CA
REG ONAL STEEL REI NFORCI NG STEEL
CLAI REMONT CA
WEST COAST DEMCLI TI ON DEMOLI TI ON
ANAHEI M CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

WEST COVI NA CA



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

05/ 19/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABRASI VE BLASTI NG
Rl VERSI DE CA

ALCORN FENCE
SAN FERNANDO CA

C P CONSTRUCTI ON
GARDENA CA

MCS
BALDW N PARK CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHI EM CA

R J NOBLE
CRANGE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

STRI PI NG REMOVAL

SI GNS AND SI GN STRUCTURES

BRI DGE WORK

SEALS

BARRI ER RAIL AND METAL BEAM GUARD RAI L

ELECTRI CAL

BRI DGE REMOVAL

ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS

STRI PI NG



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
05/ 19/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABRASI VE BLASTI NG
Rl VERSI DE CA

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA

I AFD
CHANDLER AZ

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

UNI TED STEEEL PLACERS
RANCHO CUCAMONGA CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

VESTERN PAVI NG

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

STRI PI NG REMOVAL

CONCRETE BARRI ER

Pl LI NG

ELECTRI CAL

JO NT SEAL

REBAR

BRI DGE DEMOLI TI ON

ASPHALT

STRI PI NG



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

05/ 19/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RI ALTO CA

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA

CROWN FENCE
SANTA FE SPRI NGS CA

FOUNDATI ON PI LE
FONTANA CA

MOCRE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
ORANGE CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

CAST I N DRILLED HOLE, CHAIN LI NK FENCE ( PARTI AL)

ROADSI DE SI GN AND SI GN STRUCTURE ( PARTI AL)

REBAR ( PARTI AL)

CONCRETE BARRI ER AND MEDI AN BARRI ER ( PARTI AL)

METAL BEAM GUARD RAIL ( PARTI AL)

PI LES ( PARTI AL)

ELECTRI CAL ( PARTI AL)

DEMOLI TI ON, JO NT SEAL AND CONCRETE PAVI NG ( PARTI AL)

ASPHALT CONCRETE DI KE AND PAVEMENT ( PARTI AL)

STRI PI NG ( PARTI AL)



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

05/ 19/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
SAN DI MAS CA

ABRASI VE BLASTI NG
RI VERSI DE CA

ALCORN FENCE
ORANGE CA

ALCORN FENCE
CRANGE CA

BEADOR CONSTRUCTI ON
CORONA DEL MAR CA

J S MEEK
LONG BEACH CA

MOCRE ELECTRI C
CORONA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

CONCRETE BARRI ER

STRI PI NG REMOVAL

VETAL BEAM GUARD RAI L, ROADWAY OVERHEAD S| GN

PI LES AND CHAI N LI NK FENCE

CONCRETE BARRI ER

FURNI SH AND DRI VE PI LES

ELECTRI CAL

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

REBAR

BRI DGE DEMOLI TI ON

STRI PI NG



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

05/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ABRASI VE BLASTI NG
Rl VERSI DE CA

ALCORN FENCE
CRANGE CA

BAYWOOD ENVI RONVENTAL
SAN RAFAEL CA

C C MYERS
RANCHO CORDOVA CA

CROWN FENCE
SANTA FE SPRI NGS CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
I RVI NE CA

ROBERT B LONGMAY
ONTARI O CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

WORKS STRI PI NG MARKI NG SERVI CE
WEST COVI NA CA

REMOVAL OF THERMOPLASTI C STRI PI NG

OVERHEAD SI GNS AND CAST I N DRI LLED HOLE PI LE

LEAD COVPLI ANCE PLAN, TRANSPORTATI ON AND EXCAVATI ON PLAN

BRI DGE

VETAL BEAM GUARD RAI L

ELECTRI CAL

JO NT SEAL

STRUCTURES

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

THERMOPLASTI C STRI PI NG



12- 079204 Bl D245

12- ORA- 605 PAGE 10

05/ 15/ 03 05/ 19/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACL CONCRETE BARRI ER ( PARTI AL)
PAMONA CA
ALCORN FENCE SI GN STRUCTURES ( PARTI AL)
CRANGE CA
COFFIVAN CONCRETE PAVI NG, ROADSI DE SI GNS AND FENCI NG ( PARTI AL)
SAN DI EGO CA
COOPER ENG NEERI NG CONCRETE BARRI ER ( PARTI AL)
TUSTIN CA
CROWN FENCE VETAL BEAM GUARD RAI L
SANTE FE SPRI NGS CA
JOHN MEEK Pl LI NG ( PARTI AL)
SAN PEDRO CA
MOCRE ELECTRI C ELECTRI CAL
ANAHEI M CA
R J NOBLE ASPHALT CONCRETE PAVI NG
CRANGE CA
REG ONAL STEEL REBAR

CLAI REMONT CA

SRD UNDERGROUND ( PARTI AL)
YORBA LI NDA CA

STERNDAHL ENTERPRI SES STRI PI NG
SAN FERNANDO CA
CONTI NUED ON NEXT PAGE



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

05/ 19/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

WEST COAST DEMCLTI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CROMN FENCE
SANTA FE SPRI NGS CA

I NTRA AMERI CAN FOUNDATI ON
CHANDLER AZ

MODERN ALLOYS | NC
STANTON CA

MOCRE ELECTRI C
CORONA CA

R D CONSTRUCTI ON
CORONA CA

R J NOBLE
ORANGE CA

SUDHAKER
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VETAL BEAM GUARD RAI L

Pl LI NG

CONCRETE BARRI ER

ELECTRI CAL

BRI DGE CONCRETE ( PARTI AL)

ASPHALT

STRI PI NG

REI NFCRCI NG STEEL



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 12

05/ 19/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE
ORANGE CA

CROMN FENCE
SANTA FE SPRI NGS CA

FOUNDATI ON PI LE
FONTANA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
CRANGE CA

R M D REBAR
BLOOM NGTON CA

SM TH AND SONS
FALLBROOK CA

SUDHAKAR
RI ALTO CA

SI GN STRUCTURE AND SI GNS

VETAL BEAM GUARD RAI L

Pl LI NG

BRI DGE DEMOLI TI ON

BARRI ER RAI L

ELECTRI CAL

SAW AND SEAL PORTLAND CEMENT CONCRETE PAVEMENT

ASPHALT CONCRETE PAVI NG

REBAR

CONSTRUCTI ON AREA SI GNS

STRI PI NG



12- 079204 Bl D245

12- ORA- 605 PAGE 13

05/ 15/ 03 05/ 19/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE CONSTRUCTI ON AREA SI GNS AND METAL BEAM GUARD RAI L
ORANGE CA
COOPER RAI LI NG
TUSTIN CA
HARBER COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
R J NOBLE ASHPALT CONCRETE PAVI NG
ORANGE CA
SRD UNDERGROUND

YORBA LI NDA CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

UNI TED STEEL PLACERS REBAR
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 ALCORN FENCE OVERHEAD SI GNS
ORANGE CA
FOUNDATI ON PI LE Pl LI NG
FONTANA CA

CONTI NUED ON NEXT PAGE



12- 079204
12- ORA- 605
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 14
05/ 19/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
CRANGE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

H GHWAY CONCRETE BARRI ER

ELECTRI CAL

DEMOLI TI ON

ASPHALT CONCRETE PAVI NG

CRASH CUSHI ONS AND CONSTRUCTI ON AREA SI GNS

STRI PI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
CRANGE CA

CALI FORNI A PRO ENG NEERI NG
SQUTH EL MONTE CA

FOUNDATI ON PI LE
FONTANA CA

CONTI NUED ON NEXT PAGE

SI GN STRUCTURE

ELECTRI CAL

DRI VEN PI LE



12- 079204 Bl D245

12- ORA- 605 PAGE 15

05/ 15/ 03 05/ 19/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MODERN ALLOYS CONCRETE BARRI ER
STANTON CA
MULHAUSER COLUMN CASI NG
BLOOM NGTON CA
SUDHAKER STRI PI NG
RI ALTO CA
UNI TED STEEL PLACERS REBAR

RANHCO CUCAMONGA CA

WEST COAST DEMCLI TI ON BRI DGE REMOVAL
ANAHEI M CA



12- 079204 Bl D245

12- ORA- 605 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 16
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 285 2, 000. 00 570, 000. 00
3 072006 TEMPORARY SUPPORT LS LUMP SUM 31, 000. 00* 31, 000. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 35, 000. 00* 35, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 35, 000. 00* 35, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 70, 000. 00* 70, 000. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 200 26. 00 5, 200. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 16, 000. 00* 16, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,700 66. 00 178, 200. 00
11 129100 TEMPORARY CRASH CUSH ON MODULE EA 110 500. 00 55, 000. 00
12 129150 TEMPORARY TRAFFI C SCREEN M 6, 140 8. 25 50, 655. 00
13 150608 REMOVE CHAI N LI NK FENCE M 18 21.00 378. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 300 36. 00 10, 800. 00
15 150710 REMOVE TRAFFI C STRI PE M 68, 800 .95 65, 360. 00
16 030807 REMOVE TRAFFI C STRI PE ( YELLOW M 5, 160 2.00 10, 320. 00
17 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 120 11.00 1, 320.00
18 150722 REMOVE PAVEMENT MARKER EA 17, 500 .95 16, 625. 00
19 030808 REMOVE METAL (RAIL MOUNTED SI GN) EA 2 159. 00 318. 00
20 150747 REMOVE ROADSI DE SI GN EA 1 106. 00 106. 00
( STRAP AND SADDLE BRACKET METHOD)
21 150760 REMOVE SI GN STRUCTURE EA 2 6, 800. 00 13, 600. 00
22 150769 REMOVE ASPHALT CONCRETE VB 11 145. 00 1, 595. 00
23 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 3, 450 25. 00 86, 250. 00
24 030809 RELOCATE METAL (RAIL MOUNTED SI GN) EA 2 265. 00 530. 00
25 153214 REMOVE CONCRETE CURB M 70 8. 00 560. 00
26 155003 CAP | NLET EA 17 525. 00 8, 925. 00
27 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 23 159. 00 3, 657. 00
28 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 34, 525. 00* 34, 525. 00
29 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 116, 365. 00* 116, 365. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 20, 000. 00* 20, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 12, 600 13. 00 163, 800. 00
32 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 1,900 8.75 16, 625. 00
(AERI ALLY DEPCSI TED LEAD)
33 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 710. 00* 3, 710. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 172 100. 00 17, 200. 00

35 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 110 230. 00 25, 300. 00



12- 079204 Bl D245

12- ORA- 605 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 208023 75 MM GALVANI ZED STEEL PI PE M 126 150. 00 18, 900. 00
(SUPPLY LI NE)
37 250201 CLASS 2 AGGREGATE SUBBASE VB 7,310 13.00 95, 030. 00
38 280000 LEAN CONCRETE BASE VB 4,220 95. 00 400, 900. 00
39 390160 ASPHALT CONCRETE ( TYPE B) TONN 5, 190 46. 00 238, 740. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 420 23.00 9, 660. 00
AREA)
41 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 24. 00 2, 880. 00
42 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 79 24. 00 1, 896. 00
43 401000 CONCRETE PAVENMENT MB 2, 960 165. 00 488, 400. 00
44 404092 SEAL PAVEMENT JOI NT M 2, 550 11.00 28, 050. 00
45 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
46 414091 SEAL LONG TUDI NAL JOI NT M 2, 080 11.00 22, 880. 00
47 049358 FURNI SH PI LI NG ( CLASS 400C) ALT X M 86 25. 00 2, 150. 00
48 (S) 049359 DRI VE Pl LE (CLASS 400C) ALT X EA 7 3, 500. 00 24, 500. 00
49 491007 FURNI SH PI LI NG ( CLASS 400) M 635 25. 00 15, 875. 00
50 (S) 491008 DRI VE Pl LE ( CLASS 400) EA 40 2,500. 00 100, 000. 00
51 491014 FURNI SH PI LI NG ( CLASS 400C) M 93 78.00 7, 254. 00
( ALTERNATI VE V)
52 (S) 491015 DRI VE Pl LE (CLASS 400C) (ALTERNATI VE V) EA 7 5, 000. 00 35, 000. 00
53 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 30 600. 00 18, 000. 00
54 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 968 435. 00 421, 080. 00
55 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 77 830. 00 63, 910. 00
(TYPE N)
56 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 243 850. 00 206, 550. 00
(TYPE R)
57 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 41 1, 900. 00 77, 900. 00
58 510526 M NOR CONCRETE ( BACKFI LL) VB 16 120. 00 1, 920. 00
59 (F) 510800 PAVI NG NOTCH EXTENSI ON VB 5 2,300. 00 11, 500. 00
60 511106 DRI LL AND BOND DOWEL M 157 60. 00 9, 420. 00
61 515020 REFI NI SH BRI DGE DECK M2 149 130. 00 19, 370. 00
62 (S) 519117 JONT SEAL (MR 30 MV) M 14 120. 00 1, 680. 00
63 (S) 519142 JONT SEAL (MR 40 MV) M 100 120. 00 12, 000. 00
64 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 176, 595 1.30 229, 573. 50
65 (SF)540101 ASPHALT MEMBRANE WATERPROOFI NG MR 62 51. 00 3,162. 00
66 ( SF)550110 COLUMN CASI NG KG 23, 420 7.50 175, 650. 00
67 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 800 5. 50 86, 900. 00
68 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 800 1.00 15, 800. 00



12- 079204 Bl D245

12- ORA- 605 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
05/ 15/ 03 05/ 19/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 561008 760 MM CAST- | N- DRI LLED- HOLE M 8 1, 350. 00 10, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

70 561009 920 MV CAST- | N- DRI LLED- HOLE M 27 1, 395. 00 37, 665. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

71 562004 METAL (RAIL MOUNTED SI GN) KG 650 20. 00 13, 000. 00

72 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 159. 00 477.00
METHOD)

73 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 16 140. 00 2, 240. 00

74 650069 450 MM REI NFORCED CONCRETE PI PE M 1, 000 130. 00 130, 000. 00

75 691900 FLUVE DOWNDRAI N EA 24 880. 00 21, 120. 00

76 703233 GRATED LI NE DRAI N M 1, 270 140. 00 177, 800. 00

77 703362 450 MM BI TUM NOUS COATED CORRUGATED M 5 700. 00 3, 500. 00
STEEL PI PE RISER (2.77 MM THI CK)

78 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 1 1, 600. 00 1, 600. 00

79 750001 M SCELLANEOUS | RON AND STEEL KG 7,580 1.55 11, 749. 00

80 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 717 12.00 8, 604. 00

81 820134 OBJECT MARKER (TYPE P) EA 8 40. 00 320. 00

82 820135 OBJECT MARKER (TYPE R) EA 2 40. 00 80. 00

83 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 115. 00 17, 250. 00

84 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 050. 00 6, 150. 00

85 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 460. 00 1, 380. 00

86 839591 CRASH CUSHI ON, SAND FI LLED EA 2 4,375. 00 8, 750. 00

87 839701 CONCRETE BARRI ER ( TYPE 60) M 430 90. 00 38, 700. 00

88 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 195 100. 00 19, 500. 00

89 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 630 90. 00 146, 700. 00

90 030810 CONCRETE BARRI ER ( TYPE 60CE) M 70 400. 00 28, 000. 00

91 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 409 230. 00 94, 070. 00

92 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 160 27. 00 4,320.00

93 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 800 . 90 18, 720. 00

94 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,520 1. 80 2, 736. 00

95 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,720 1.05 2, 856. 00
(BROKEN 3.66 M- 0.92 M

96 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14, 200 .55 7, 810. 00
(BROKEN 10.98 M- 3.66 M

97 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 700 .55 385. 00
(BROKEN 5.18 M- 2.14 M

98 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 310 1.05 1, 375. 50

(BROKEN 10.98 M- 3.66 M



12- 079204 Bl D245

12- ORA- 605 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 19
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
99 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 35, 100 .40 14, 040. 00
100 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8,010 1.00 8, 010. 00
101 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,960 2.20 10, 912. 00
102 860501 SI GN | LLUM NATI ON LS LUWVP SUM 5, 000. 00* 5, 000. 00
103 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 55 360. 00 19, 800. 00
104 861503 MODI FY LI GHTI NG LS LUWP SUM 33, 000. 00* 33, 000. 00
105 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00* 300, 000. 00

TOTAL 5,732,374.00



12- 079204 Bl D245

12- ORA- 605 SUMMARY OF REMAI NI NG BI DDERS PACGE 20
05/ 15/ 03 05/ 19/ 03
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00* 5000. 00 2,500. 00* 2500. 00 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00

2 1, 000. 00 285000. 00 2, 300. 00 655500. 00 1, 100. 00 313500. 00 800. 00 228000. 00

3 115, 000. 00* 115000. 00 60, 000. 00* 60000. 00 110, 000. 00* 110000. 00 85, 000. 00* 85000. 00

4 3, 500. 00* 3500. 00 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00 7, 500. 00* 7500. 00

5 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 42, 000. 00* 42000. 00 40, 000. 00* 40000. 00

6 20, 000. 00* 20000. 00 30, 000. 00* 30000. 00 31, 000. 00* 31000. 00 30, 000. 00* 30000. 00

7 308, 000. 00* 308000. 00 140, 000. 00* 140000. 00 260, 000. 00* 260000. 00 150, 000. 00* 150000. 00

8 27.00 5400. 00 25.00 5000. 00 32.00 6400. 00 30. 00 6000. 00

9 15, 000. 00* 15000. 00 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00
10 36. 40 98280. 00 25.00 67500. 00 31.00 83700. 00 30. 00 81000. 00
11 300. 00 33000. 00 300. 00 33000. 00 320. 00 35200. 00 180. 00 19800. 00
12 10. 00 61400. 00 10. 00 61400. 00 10. 00 61400. 00 13.50 82890. 00
13 30. 00 540. 00 60. 00 1080. 00 100. 00 1800. 00 100. 00 1800. 00
14 30. 00 9000. 00 20. 00 6000. 00 37.00 11100. 00 37.00 11100. 00
15 .90 61920. 00 .90 61920. 00 .95 65360. 00 1.00 68800. 00
16 1.65 8514. 00 2.00 10320. 00 1.75 9030. 00 2.00 10320. 00
17 10. 00 1200. 00 25.00 3000. 00 11.00 1320. 00 12. 00 1440. 00
18 .90 15750. 00 1.00 17500. 00 .95 16625. 00 1.00 17500. 00
19 150. 00 300. 00 100. 00 200. 00 250. 00 500. 00 255. 00 510. 00
20 250. 00 250. 00 50. 00 50. 00 160. 00 160. 00 160. 00 160. 00
21 2, 000. 00 4000. 00 3, 500. 00 7000. 00 3, 600. 00 7200. 00 5, 500. 00 11000. 00
22 150. 00 1650. 00 200. 00 2200. 00 235.00 2585. 00 150. 00 1650. 00
23 14. 00 48300. 00 25. 00 86250. 00 12. 00 41400. 00 17.50 60375. 00
24 750. 00 1500. 00 350. 00 700. 00 500. 00 1000. 00 500. 00 1000. 00
25 40. 00 2800. 00 15. 00 1050. 00 38. 00 2660. 00 25. 00 1750. 00
26 600. 00 10200. 00 800. 00 13600. 00 1, 400. 00 23800. 00 1, 400. 00 23800. 00
27 100. 00 2300. 00 35. 00 805. 00 50. 00 1150. 00 130. 00 2990. 00
28 34, 525. 00* 34525. 00 34, 525. 00* 34525. 00 70, 000. 00* 70000. 00 34, 500. 00* 34500. 00
29 102, 000. 00* 102000. 00 75, 000. 00* 75000. 00 118, 000. 00* 118000. 00 116, 000. 00* 116000. 00
30 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
31 16. 50 207900. 00 15. 00 189000. 00 25.00 315000. 00 20. 00 252000. 00
32 11.50 21850. 00 15. 00 28500. 00 14.50 27550. 00 27.00 51300. 00
33 3, 500. 00* 3500. 00 5, 000. 00* 5000. 00 1, 000. 00* 1000. 00 15, 000. 00* 15000. 00
34 100. 00 17200. 00 60. 00 10320. 00 90. 00 15480. 00 165. 00 28380. 00
35 200. 00 22000. 00 200. 00 22000. 00 180. 00 19800. 00 110. 00 12100. 00
36 100. 00 12600. 00 40. 00 5040. 00 120. 00 15120. 00 65. 00 8190. 00
37 10. 00 73100. 00 28. 00 204680. 00 22.00 160820. 00 24. 00 175440. 00
38 95. 00 400900. 00 100. 00 422000. 00 110. 00 464200. 00 121.00 510620. 00
39 45. 00 233550. 00 45. 00 233550. 00 48. 00 249120. 00 49. 00 254310. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 079204
12- ORA- 605
05/ 15/ 03

2, 500.

2, 500.
60.

2, 285.
550.
800.
550.
650.
1, 600.
250.
2, 500.
70.
110.
100.
110.

50.

1, 300.
1, 300.
20.
250.
115.
150.
2, 600.
130.
400.
1, 300.

429200.
22950.
0.
22880.
3010.
17500.
22225.
100000.
5580.
15995.
16500.
774400.
42350.
157950.
65600.
4000.
12500.
10990.
16390.
1400.
11000.
197786.
3100.
140520.
94800.
10270.
10400.
35100.
13000.
750.
1840.
150000.
62400.
165100.
2000.
1300.

SUMMARY

3, 000.

3, 000.
40.

3, 000.
800.
800.
520.
720.

1, 500.
100.

5, 000.
60.
150.
110.
140.

45.

1, 000.
900.
15.

75.
150.
130.

1, 100.
100.
750.
550.

OF

REMA/

473600.
22950.
0.
20800.
4300.
21000.
22225.
120000.
3720.
21000.
24000.
774400.
40040.
174960.
61500.
1600.
25000.
9420.
22350.
1540.
14000.
229573.
2790.
117100.
79000.
7900.
8000.
24300.
9750.
225.
2400.
130000.
26400.
127000.
3750.
550.

NI NG BI DDERS

3, 620.

3, 200.
51.

6, 830.
200.
270.
605.
500.
2, 300.
210.
2,400.
99.
180.
200.
181.

50.

1, 400.
1, 500.
15.
295.
135.
140.

1, 100.
150.
150.
500.

562400.
22950.
0.
22880.
2236.
25340.
16510.
128000.
4743.
47810.
6000.
261360.
46585.
121500.
94300.
3360.
12000.
15543.
26820.
2800.
18100.
238403.
3100.
175650.
86900.
15800.
11200.
40500.
9750.
885.
2160.
140000.
26400.
190500.
750.
500.

Bl D245
PAGE 21
05/ 19/ 03
FI FTH
Bl D AMOUNT
25.00 10500
15. 00 1800
15. 00 1185.
250. 00 740000.
10. 00 25500.
. 00* 0.
17.00 35360.
26. 00 2236.
4, 000. 00 28000.
26. 00 16510.
4, 000. 00 160000.
52. 00 4836.
4, 500. 00 31500.
360. 00 10800.
985. 00 953480.
655. 00 50435.
684. 00 166212.
2, 350. 00 96350.
150. 00 2400.
5, 000. 00 25000.
85. 00 13345.
72.00 10728.
200. 00 2800.
200. 00 20000.
1.75 309041.
62. 00 3844.
6. 00 140520.
5.50 86900.
1.00 15800.
1, 400. 00 11200.
1, 450. 00 39150.
15.50 10075.
300. 00 900.
145. 00 2320.
110. 00 110000.
1, 655. 00 39720.
160. 00 203200.
965. 00 4825.
2, 000. 00 2000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105

TOT

12- 079204

12- ORA- 605
05/ 15/ 03
SECOND
Bl D AMOUNT
1.20 9096. 00
8. 50 6094. 50
50. 00 400. 00
50. 00 100. 00
85. 00 12750. 00
1, 875. 00 5625. 00
560. 00 1680. 00
3, 500. 00 7000. 00
79. 00 33970. 00
93. 00 18135. 00
97. 00 158110. 00
372. 00 26040. 00
200. 00 81800. 00
26. 00 4160. 00
.85 17680. 00
1.70 2584. 00
1.00 2720. 00
.55 7810. 00
.55 385. 00
1.00 1310. 00
.40 14040. 00
.95 7609. 50
2.10 10416. 00
8, 000. 00* 8000. 00
440. 00 24200. 00
20, 000. 00* 20000. 00
592, 000. 00* 592000. 00
5, 997, 307. 40

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT

1.00 7580
12.00 8604
60. 00 480
50. 00 100
100. 00 15000
2,000. 00 6000
500. 00 1500
4,000. 00 8000
80. 00 34400
100. 00 19500.
80. 00 130400.
400. 00 28000
120. 00 49080
30. 00 4800.
.90 18720.
1.50 2280.
1.00 2720.
.50 7100.
.50 350.
1.00 1310.
.50 17550.
1.00 8010.
2.00 9920.
8, 000. 00* 8000.
363. 6364 20000.
25, 000. 00* 25000.
400, 000. 00* 400000
6, 025, 317. 50

N

NG BI DDERS
FOURTH
Bl D AMOUNT

1.10 8338
17. 00 12189
55. 00 440
55. 00 110
108. 00 16200
2, 000. 00 6000
500. 00 1500
1, 000. 00 2000
87. 00 37410
100. 00 19500.
89. 00 145070
480. 00 33600
225.00 92025.
26. 00 4160.
.85 17680.
1.70 2584.
1.00 2720.
.55 7810.
.55 385.
1.00 1310.
.40 14040.
.95 76009.
2.10 10416.
3, 600. 00* 3600.
345. 00 18975.
30, 500. 00* 30500.
600, 000. 00* 600000
6, 180, 489. 25

Bl D245
PAGE 22
05/ 19/ 03
FI FTH
Bl D AMOUNT
2.00 15160
25.00 17925
33. 00 264
33. 00 66
115. 00 17250
2,100. 00 6300
475. 00 1425
6, 300. 00 12600
90. 00 38700
105. 00 20475.
95. 00 154850.
410. 00 28700.
140. 00 57260.
29. 00 4640.
.90 18720.
1.75 2660.
1.00 2720.
.60 8520.
.60 420.
1.10 1441.
.50 17550.
1.00 8010.
2.15 10664.
27,000. 00* 27000.
375. 00 20625.
6, 500. 00* 6500.
101, 800. 00* 101800
6,477,942. 25



12- 079204 Bl D245

12- ORA- 605 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
05/ 15/ 03 05/ 19/ 03
| TEM SI XTH SEVENTH El GHTH NI NTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 25, 000. 00* 25000. 00 6, 000. 00* 6000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00

2 900. 00 256500. 00 1, 638. 00 466830. 00 1, 000. 00 285000. 00 1, 800. 00 513000. 00

3 121, 000. 00* 121000. 00 216, 000. 00* 216000. 00 5, 500. 00* 5500. 00 115, 000. 00* 115000. 00

4 7, 500. 00* 7500. 00 3, 000. 00~ 3000. 00 4,000. 00* 4000. 00 5, 000. 00~ 5000. 00

5 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 55, 000. 00* 55000. 00

6 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00

7 386, 000. 00* 386000. 00 98, 000. 00* 98000. 00 300, 000. 00* 300000. 00 145, 000. 00* 145000. 00

8 18. 00 3600. 00 35. 00 7000. 00 20. 00 4000. 00 60. 00 12000. 00

9 30, 000. 00* 30000. 00 16, 000. 00* 16000. 00 11, 000. 00* 11000. 00 40, 000. 00* 40000. 00
10 45. 00 121500. 00 33. 00 89100. 00 42.00 113400. 00 50. 00 135000. 00
11 130. 00 14300. 00 170. 00 18700. 00 300. 00 33000. 00 320. 00 35200. 00
12 8. 25 50655. 00 6. 00 36840. 00 10. 00 61400. 00 10. 00 61400. 00
13 16. 00 288. 00 20. 00 360. 00 12. 00 216. 00 50. 00 900. 00
14 24.00 7200. 00 20. 00 6000. 00 25.00 7500. 00 50. 00 15000. 00
15 .94 64672. 00 1.25 86000. 00 1.25 86000. 00 1.00 68800. 00
16 1.70 8772.00 1.80 9288. 00 1.80 9288. 00 1.50 7740. 00
17 11.00 1320. 00 27.00 3240. 00 20. 00 2400. 00 20. 00 2400. 00
18 .93 16275. 00 1.00 17500. 00 .50 8750. 00 1.00 17500. 00
19 155. 00 310. 00 150. 00 300. 00 120. 00 240. 00 100. 00 200. 00
20 105. 00 105. 00 100. 00 100. 00 100. 00 100. 00 100. 00 100. 00
21 6, 800. 00 13600. 00 5, 000. 00 10000. 00 3, 600. 00 7200. 00 2, 800. 00 5600. 00
22 150. 00 1650. 00 125. 00 1375. 00 90. 00 990. 00 200. 00 2200. 00
23 6. 00 20700. 00 10. 00 34500. 00 22.00 75900. 00 10. 00 34500. 00
24 260. 00 520. 00 300. 00 600. 00 230. 00 460. 00 200. 00 400. 00
25 12. 00 840. 00 20. 00 1400. 00 25. 00 1750. 00 20. 00 1400. 00
26 900. 00 15300. 00 700. 00 11900. 00 750. 00 12750. 00 1, 000. 00 17000. 00
27 80. 00 1840. 00 100. 00 2300. 00 80. 00 1840. 00 100. 00 2300. 00
28 34, 525. 00* 34525. 00 34, 525. 00* 34525. 00 34, 525. 00* 34525. 00 34, 525. 00* 34525. 00
29 116, 365. 00* 116365. 00 116, 365. 00* 116365. 00 116, 365. 00* 116365. 00 116, 365. 00* 116365. 00
30 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
31 30. 00 378000. 00 10. 00 126000. 00 30. 00 378000. 00 27.00 340200. 00
32 14. 00 26600. 00 15. 00 28500. 00 40. 00 76000. 00 8. 30 15770. 00
33 25, 000. 00* 25000. 00 5, 000. 00* 5000. 00 4, 000. 00* 4000. 00 3, 000. 00* 3000. 00
34 91. 00 15652. 00 90. 00 15480. 00 120. 00 20640. 00 280. 00 48160. 00
35 126. 00 13860. 00 190. 00 20900. 00 100. 00 11000. 00 200. 00 22000. 00
36 140. 00 17640. 00 100. 00 12600. 00 120. 00 15120. 00 115. 00 14490. 00
37 20.50 149855. 00 18. 00 131580. 00 37.00 270470. 00 29. 00 211990. 00
38 92. 00 388240. 00 146. 00 616120. 00 110. 00 464200. 00 145. 00 611900. 00
39 48. 00 249120. 00 45. 00 233550. 00 46. 00 238740. 00 47.00 243930. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 079204
12- ORA- 605
05/ 15/ 03

449920.
25500.
0.
23920.
3182.
22400.
23495.
124000.
5766.
27300.
20100.
934120.
53900.
194400.
96350.
1888.
33500.
15229.
27565.
2030.
15500.
229573.
3782.
158085.
83740.
15800.
12000.
43200.
13000.
465.
2240.
140000.
31200.
167640.
3125.
500.

SUMMAR

10,

Y

500.
170.
500.
400.
955.
570.
790.
700.
120.
000.

60.
110.
120.
150.

120.

200.
300.

15.
150.
100.
190.
600.
190.

200
600

OF

REMA/

583120.
12750.
0.
4160.
3010.
17500.
22225.
100000.
15810.
17500.
12000.
924440.
43890.
191970.
69700.
1920.
50000.
9420.
16390.
1680.
15000.
176595.
7440.
140520.
79000.
15800.
9600.
35100.
9750.
450.
1600.
190000.
38400.
241300.
1000.
600.

NI NG BI DDERS

473600.
12750.
0.
10400.
2666.
14000.
28575.
142000.
4650.
35000.
24000.
968000.
36960.
170100.
41000.
3200.
37500.
6280.
20860.
1260.
11000.
247233.
3100.
175650.
79000.
13430.
12000.
48600.
5200.
360.
1040.
100000.
48000.
165100.
2000.
800.

Bl D245
PAGE 24
05/ 19/ 03
NI NTH
Bl D AMOUNT
25.00 10500
15. 00 1800
15. 00 1185.
230. 00 680800.
7.00 17850.
. 00* 0.
15. 00 31200.
50. 00 4300.
2,700. 00 18900.
50. 00 31750.
2,700. 00 108000.
100. 00 9300.
7, 000. 00 49000.
480. 00 14400.
600. 00 580800.
540. 00 41580.
760. 00 184680.
1, 800. 00 73800.
125. 00 2000.
5, 500. 00 27500.
75. 00 11775.
150. 00 22350.
110. 00 1540.
160. 00 16000.
1.00 176595.
75. 00 4650.
4.00 93680.
5.00 79000.
1.00 15800.
1, 500. 00 12000.
1, 500. 00 40500.
12. 00 7800.
120. 00 360.
100. 00 1600.
140. 00 140000.
800. 00 19200.
173. 00 219710.
1, 000. 00 5000.
1, 300. 00 1300.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105

TOT

12- 079204
12- ORA- 605
05/ 15/ 03

.03

.57
. 57

.03

.42

1.

2.

7, 200.
375.

23, 000.
300, 000.

00
16
00*
00
00*
00*

211900.
13300.
102250.
4320.
18304.
2690.
2801.
8094.
399.
1349.
14742.
8010.
10713.
7200.
20625.
23000.
300000.

6, 562, 066. 10

SUMMARY OF REMA/
SEVENTH
Bl D AMOUNT

3.00 22740

12. 00 8604

65. 00 520

100. 00 200

100. 00 15000

2,000. 00 6000

500. 00 1500

4,000. 00 8000

85. 00 36550

100. 00 19500.

89. 00 145070.

400. 00 28000.

145. 00 59305.

35. 00 5600.

. 66 13728.

2.00 3040.

2.00 5440.

.40 5680.

1.00 700.

2.00 2620.

.30 10530.

1.40 11214.

2.50 12400.

12, 000. 00* 12000.

700. 00 38500.

25, 000. 00* 25000.

671, 553. 00* 671553.

6, 777,777.00

6, 819, 229. 00

NI NG BI DDERS
El GHTH
Bl D AMOUNT
1.00 7580
14. 00 10038
50. 00 400
50. 00 100
80. 00 12000
2, 000. 00 6000
600. 00 1800
3, 600. 00 7200
90. 00 38700
125. 00 24375.
90. 00 146700.
400. 00 28000.
130. 00 53170.
30. 00 4800.
.70 14560.
2.00 3040.
2.00 5440.
.40 5680.
.40 280.
1.70 2227.
.40 14040.
1.50 12015.
3.00 14880.
38, 000. 00* 38000.
350. 00 19250.
32, 000. 00* 32000.
600, 000. 00* 600000.

Bl D245
PAGE 25
05/ 19/ 03
NI NTH
Bl D AMOUNT
2.00 15160
9. 00 6453
75. 00 600
55. 00 110
85. 00 12750
1, 800. 00 5400
520. 00 1560
4,000. 00 8000
85. 00 36550
100. 00 19500.
90. 00 146700.
400. 00 28000.
180. 00 73620.
35. 00 5600.
1.00 20800.
2.00 3040.
1.00 2720.
.60 8520.
.60 420.
1.00 1310.
.40 14040.
1.00 8010.
2.50 12400.
10, 000. 00~ 10000.
360. 00 19800.
25, 000. 00* 25000.
690, 000. 00* 690000.

6, 954, 238. 00



12- 079204 Bl D245
12- ORA- 605 SUMMARY OF REMAI NI NG BI DDERS PAGE 26
05/ 15/ 03 05/ 19/ 03
| TEM TENTH ELEVENTH TWELFTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 12, 000. 00* 12000. 00 10, 000. 00* 10000. 00 12, 000. 00* 12000. 00
2 1, 200. 00 342000. 00 2,500. 00 712500. 00 1, 400. 00 399000. 00
3 70, 000. 00* 70000. 00 200, 000. 00* 200000. 00 150, 000. 00* 150000. 00
4 3, 000. 00~ 3000. 00 3, 000. 00~ 3000. 00 7, 500. 00* 7500. 00
5 30, 000. 00* 30000. 00 40, 000. 00* 40000. 00 85, 000. 00* 85000. 00
6 20, 000. 00* 20000. 00 35, 000. 00* 35000. 00 23, 000. 00* 23000. 00
7 120, 000. 00* 120000. 00 200, 000. 00* 200000. 00 270, 500. 00* 270500. 00
8 40. 00 8000. 00 25.00 5000. 00 25.00 5000. 00
9 40, 000. 00* 40000. 00 55, 000. 00* 55000. 00 75, 000. 00* 75000. 00
10 55. 00 148500. 00 65. 00 175500. 00 36. 00 97200. 00
11 250. 00 27500. 00 200. 00 22000. 00 250. 00 27500. 00
12 7.00 42980. 00 6. 00 36840. 00 7.50 46050. 00
13 100. 00 1800. 00 30. 00 540. 00 10. 00 180. 00
14 35. 00 10500. 00 30. 00 9000. 00 35. 00 10500. 00
15 1.25 86000. 00 1.25 86000. 00 1.00 68800. 00
16 2.00 10320. 00 3.00 15480. 00 1.80 9288. 00
17 15. 00 1800. 00 15. 00 1800. 00 12. 00 1440. 00
18 .50 8750. 00 1.00 17500. 00 1.10 19250. 00
19 200. 00 400. 00 100. 00 200. 00 150. 00 300. 00
20 200. 00 200. 00 100. 00 100. 00 100. 00 100. 00
21 5, 000. 00 10000. 00 4, 500. 00 9000. 00 6, 000. 00 12000. 00
22 100. 00 1100. 00 160. 00 1760. 00 350. 00 3850. 00
23 22.00 75900. 00 11.00 37950. 00 16. 00 55200. 00
24 300. 00 600. 00 100. 00 200. 00 250. 00 500. 00
25 40. 00 2800. 00 25. 00 1750. 00 50. 00 3500. 00
26 700. 00 11900. 00 950. 00 16150. 00 1, 100. 00 18700. 00
27 300. 00 6900. 00 60. 00 1380. 00 74. 00 1702. 00
28 34, 525. 00* 34525. 00 34, 525. 00* 34525. 00 34, 525. 00* 34525. 00
29 100, 000. 00* 100000. 00 95, 000. 00* 95000. 00 116, 365. 00* 116365. 00
30 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
31 25. 00 315000. 00 15. 00 189000. 00 18. 00 226800. 00
32 26. 00 49400. 00 17.00 32300. 00 18. 00 34200. 00
33 5, 000. 00* 5000. 00 7, 000. 00* 7000. 00 6, 000. 00* 6000. 00
34 400. 00 68800. 00 300. 00 51600. 00 585. 00 100620. 00
35 280. 00 30800. 00 250. 00 27500. 00 240. 00 26400. 00
36 100. 00 12600. 00 60. 00 7560. 00 100. 00 12600. 00
37 40. 00 292400. 00 29. 00 211990. 00 30. 00 219300. 00
38 120. 00 506400. 00 115. 00 485300. 00 115. 00 485300. 00
39 46. 00 238740. 00 46. 00 238740. 00 48. 00 249120. 00
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40 40. 00 16800. 00 35. 00 14700. 00 12. 00 5040. 00
41 15. 00 1800. 00 10. 00 1200. 00 15. 00 1800. 00
42 15. 00 1185. 00 20. 00 1580. 00 15. 00 1185. 00
43 180. 00 532800. 00 190. 00 562400. 00 200. 00 592000. 00
44 3.50 8925. 00 4.00 10200. 00 6. 00 15300. 00
45 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
46 6. 50 13520. 00 5. 00 10400. 00 6. 00 12480. 00
47 46. 00 3956. 00 50. 00 4300. 00 50. 00 4300. 00
48 2,100. 00 14700. 00 1, 600. 00 11200. 00 3, 000. 00 21000. 00
49 46. 00 29210. 00 50. 00 31750. 00 50. 00 31750. 00
50 1, 500. 00 60000. 00 2,700. 00 108000. 00 3, 000. 00 120000. 00
51 110. 00 10230. 00 120. 00 11160. 00 165. 00 15345. 00
52 2, 600. 00 18200. 00 5, 100. 00 35700. 00 7, 000. 00 49000. 00
53 425. 00 12750. 00 700. 00 21000. 00 320. 00 9600. 00
54 988. 00 956384. 00 583. 00 564344. 00 675. 00 653400. 00
55 1, 000. 00 77000. 00 500. 00 38500. 00 600. 00 46200. 00
56 1, 000. 00 243000. 00 800. 00 194400. 00 900. 00 218700. 00
57 1, 800. 00 73800. 00 1, 400. 00 57400. 00 2, 000. 00 82000. 00
58 200. 00 3200. 00 50. 00 800. 00 95. 00 1520. 00
59 10, 000. 00 50000. 00 10, 000. 00 50000. 00 5, 500. 00 27500. 00
60 50. 00 7850. 00 80. 00 12560. 00 60. 00 9420. 00
61 190. 00 28310. 00 240. 00 35760. 00 212. 00 31588. 00
62 500. 00 7000. 00 150. 00 2100. 00 155. 00 2170. 00
63 110. 00 11000. 00 200. 00 20000. 00 160. 00 16000. 00
64 1.25 220743. 75 1.37 241935. 15 1.20 211914. 00
65 100. 00 6200. 00 75. 00 4650. 00 86. 00 5332. 00
66 7.50 175650. 00 5. 00 117100. 00 7.00 163940. 00
67 5.00 79000. 00 5.00 79000. 00 5.20 82160. 00
68 1.00 15800. 00 1.00 15800. 00 1.00 15800. 00
69 1, 300. 00 10400. 00 2, 050. 00 16400. 00 1, 310. 00 10480. 00
70 1, 300. 00 35100. 00 1, 500. 00 40500. 00 1, 320. 00 35640. 00
71 20. 00 13000. 00 15. 00 9750. 00 15. 00 9750. 00
72 150. 00 450. 00 250. 00 750. 00 150. 00 450. 00
73 5.00 80. 00 100. 00 1600. 00 140. 00 2240. 00
74 1.00 1000. 00 160. 00 160000. 00 120. 00 120000. 00
75 1, 800. 00 43200. 00 2,500. 00 60000. 00 1, 200. 00 28800. 00
76 200. 00 254000. 00 120. 00 152400. 00 230. 00 292100. 00
77 1, 350. 00 6750. 00 900. 00 4500. 00 1, 200. 00 6000. 00
78 1, 000. 00 1000. 00 600. 00 600. 00 450. 00 450. 00
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79 2.00 15160. 00 4.00 30320. 00 1.50 11370. 00
80 20. 00 14340. 00 13. 00 9321. 00 8. 00 5736. 00
81 50. 00 400. 00 75. 00 600. 00 50. 00 400. 00
82 50. 00 100. 00 100. 00 200. 00 50. 00 100. 00
83 110. 00 16500. 00 75. 00 11250. 00 110. 00 16500. 00
84 2, 000. 00 6000. 00 2,000. 00 6000. 00 2, 000. 00 6000. 00
85 450. 00 1350. 00 500. 00 1500. 00 500. 00 1500. 00
86 5, 500. 00 11000. 00 7, 200. 00 14400. 00 500. 00 1000. 00
87 85. 00 36550. 00 85. 00 36550. 00 85. 00 36550. 00
88 100. 00 19500. 00 100. 00 19500. 00 100. 00 19500. 00
89 90. 00 146700. 00 90. 00 146700. 00 90. 00 146700. 00
90 400. 00 28000. 00 425. 00 29750. 00 400. 00 28000. 00
91 130. 00 53170. 00 210. 00 85890. 00 250. 00 102250. 00
92 32.00 5120. 00 40. 00 6400. 00 40. 00 6400. 00
93 .65 13520. 00 1.00 20800. 00 1.00 20800. 00
94 2.00 3040. 00 3. 00 4560. 00 2.50 3800. 00
95 1.70 4624. 00 2.00 5440. 00 2.50 6800. 00
96 .40 5680. 00 .70 9940. 00 .70 9940. 00
97 .50 350. 00 .75 525. 00 .70 490. 00
98 1.65 2161. 50 2.00 2620. 00 2.50 3275. 00
99 .40 14040. 00 .50 17550. 00 .50 17550. 00
100 1.50 12015. 00 1.50 12015. 00 1.70 13617. 00
101 2.50 12400. 00 3.00 14880. 00 3.00 14880. 00
102 15, 000. 00~ 15000. 00 10, 000. 00* 10000. 00 4, 000. 00* 4000. 00
103 520. 00 28600. 00 400. 00 22000. 00 400. 00 22000. 00
104 25, 000. 00* 25000. 00 35, 000. 00* 35000. 00 30, 000. 00* 30000. 00
105 699, 071. 00* 699071. 00 700, 000. 00* 700000. 00 669, 000. 00* 669000. 00

TOT 7,000, 000. 25 7,052, 315. 15 7,084, 802. 00



